STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 13/ 02 I'N SAN MATEO COUNTY NEAR SKY LONDA 08/ 19/ 02
CONTRACT NUMBER 04-0S0924 AT 4.3 KM SQUTH OF ROUTES 35 AND 84 CONTRACT CODE 'D '
LOCATI ON 04-SM 35-7.8 JUNCTI ON 45 CONTRACT | TEMS
REPAI R SLI DE AND ROADWAY FEDERAL Al D ACST-33E6-(004)E

P- 33E6- (004) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGOSALS | SSUED 17 FUND TOTAL HA23 818, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 5 ENG NEERS EST 681, 000. 00 AMOUNT UNDER 109, 395. 00 PERCENT UNDER EST 16. 06
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 571, 605. 00 2 GORDON N BALL I NC 925 838-5675
00710807
333 CAM LLE AVENUE FAX 925 838-5915
ALAMO CA 94507
2 623, 671. 00 3 Cl MARRON CONSTRUCTI ON 209 848-1655
00706382
450 NORTH YOSEM TE STE 4 FAX 209 848-1656
OAKDALE CA 95361
3 688, 774. 00 5 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700
00000022
330 BLOMQUI ST STREET FAX 831 768-2711
REDWOCD CI TY CA 94063
4 724, 190. 00 4 CLEMENS CONSTRUCTI ON CO 530 223-6593
00525424
P O BOX 494639 FAX 530 223-0128
REDDI NG CA 96049
5 725, 108.51 1 HS RINC 408 978- 6300
00574623
3150 ALMADEN EXPWY SUl TE 250 FAX 408 978-1900

SAN JOSE CA 95118



04- 0S0924 Bl D245

04- SM 35-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 13/ 02 08/ 19/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LINCOLN CA
MENDEL| AN ERCSI ON CONTRCL

SAN FRANCI SCO CA

MORI SOLI CONSTRUCTI ON SI GNALS
LI VERMORE CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JCSE CA



04- 0S0924 Bl D245

04- SM 35-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 13/ 02 08/ 19/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A B S L CONSTRUCTI ON GRI NDI NG ASPHALT CONCRETE
23572 CLAW TER ROAD
HAYWARD CA 94545

A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

BAYWOOD ENVI RONVENTAL SERVI CES LEAD COVPLI ANCE PLAN
7 MOUNT LASSEN DRI VE STE A257
SAN RAFAEL CA 94903

MORI SOLI CONSTRUCTI ON | NC SI GNALS
P O BOX 2762
LI VERMORE CA 94551

NI TTA CONSTRUCTI ON | NC ERCSI ON CONTROL
3778 DEL MAR AVENUE
LOOM S CA 95650

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS

P O BOX 1440
Pl SMO BEACH CA 93448

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ADVANCED ENVI RONMENTAL ENVI RONVENTAL SERVI CES
CORTE MADERA CA

AZI MUTH STRI PI NG
SAN MATEO CA
CONTI NUED ON NEXT PAGE



04- 0S0924 Bl D245

04- SM 35-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

08/ 13/ 02 08/ 19/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 COBRA TRUCKI NG TRUCKI NG
SAN FRANCI SCO CA
GOLDEN BAY CONSTRUCTI ON CONCRETE
SAN CARLCS CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
STATEW DE SAFETY AND SI GNS SI GNS

PI SMO BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA

MORI SOLI CONSTRUCTI ON TEMPORARY SI GNALS
LI VERMORE CA

NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA



04- 0S0924 Bl D245

04- SM 35-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

08/ 13/ 02 08/ 19/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C CURBS I NC ASPHALT CONCRETE DI KE
10 CAK LANE
FAI RFI ELD CA 94534

MORI SOLI CONSTRUCTI ON TEMPORARY SI GNAL SYSTEM
P O BOX 2762
LI VERMORE CA 94551

STATEW DE SAFETY AND SI GNS ITEMS 5, 6 AND 8 (PARTIAL)
P O BOX 1440
Pl SMO BEACH CA 93448



04- 0S0924 Bl D245

04- SM 35- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 13/ 02 08/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074029 TEMPORARY SI LT FENCE M 100 20. 00 2, 000. 00
2 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
3 024499 TEMPORARY COVER MR 800 2.00 1, 600. 00
4 024500 TEMPORARY ENTRANCE/ EXI T EA 1 1, 000. 00 1, 000. 00
5 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 1, 000. 00* 1, 000. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
7 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 3 250. 00 750. 00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 13 30. 00 390. 00
9 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 90, 000. 00* 90, 000. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 680 50. 00 34, 000. 00
11 150206 ABANDON CULVERT EA 1 2,000. 00 2, 000. 00
12 024493 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 260 17.00 4, 420. 00
STRI PE
13 024494 LEAD COVPLI ANCE PLAN ( YELLOW STRI PE) LS LUMP SUM 3, 000. 00* 3, 000. 00
14 150722 REMOVE PAVENMENT MARKER EA 40 7.00 280. 00
15 150821 REMOVE HEADWALL EA 1 2, 000. 00 2, 000. 00
16 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 560 12.00 6, 720. 00
(25 MM MAXI MUM)
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 3,390 23.00 77,970. 00
19 194001 DI TCH EXCAVATI ON VB 120 45. 00 5, 400. 00
20 198001 | MPORTED BORROW VB 3, 540 34.00 120, 360. 00
21 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 38 140. 00 5, 320. 00
22 024495 EROSI ON CONTROL ( NETTI NG M2 5, 000 3. 00 15, 000. 00
23 024496 EROSI ON CONTROL ( TYPE D) M2 1, 600 2.00 3, 200. 00
24 203021 FI BER ROLLS M 100 20. 00 2, 000. 00
25 390155 ASPHALT CONCRETE ( TYPE A) TONN 250 130. 00 32, 500. 00
26 394048 PLACE ASPHALT CONCRETE Di KE ( TYPE E) M 67 70. 00 4, 690. 00
27 024497 CLASS 3 CONCRETE CAP VB 20 180. 00 3, 600. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.4 1, 200. 00 6, 480. 00
29 620901 150 MM ALTERNATI VE Pl PE CULVERT M 13 160. 00 2, 080. 00
30 620904 300 MM ALTERNATI VE Pl PE CULVERT M 19 150. 00 2, 850. 00
31 620913 600 MM ALTERNATI VE Pl PE CULVERT M 12 700. 00 8, 400. 00
32 664021 600 MM CORRUGATED STEEL PI PE M 7 200. 00 1, 400. 00
(2.77 MM THI CK)
33 681990 FI LTER FABRI C M2 1,170 1. 00 1, 170. 00
34 024498 CLASS 3 PERVEABLE MATERI AL VB 190 70. 00 13, 300. 00
35 685062 150 MM ALTERNATI VE Pl PE UNDERDRAI N M 49 125. 00 6, 125. 00



04- 0S0924 Bl D245

04- SM 35- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 13/ 02 08/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 690171 600 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 20 200. 00 4,000. 00
(2.77 MM THI CK)
37 692386 600 MM ANCHOR ASSENMBLY EA 4 300. 00 1, 200. 00
38 721009 ROCK SLOPE PROTECTI ON VB 11 200. 00 2, 200. 00
(FACING METHOD B)
39 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 29 475. 00 13, 775. 00
40 729010 ROCK SLOPE PROTECTI ON FABRI C MR 25 5. 00 125. 00
41 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 324 5. 00 1, 620. 00
42 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 260 6. 00 1, 560. 00
43 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 280 17.00 4,760. 00
44 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 40 9. 00 360. 00
45 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00* 50, 000. 00

TOTAL 571, 605. 00
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04- SM 35-7
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REMA/

116955.
7200.
107970.
5320.
50000.
2400.
2200.
27500.
1474.
4000.
16200.
7150.
8550.
8400.
3850.
2340.
28500.
6125.
8000.
1400.
4125.
23200.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
35. 00 3500
2, 000. 00 2000
5. 00 4000
3, 000. 00 3000
5, 000. 00* 5000
90, 000. 00* 90000
500. 00 1500
100. 00 1300
65, 000. 00* 65000
85. 00 57800
1, 500. 00 1500
20. 00 5200
3, 000. 00* 3000
20. 00 800
1, 500. 00 1500
8. 00 4480
15, 000. 00* 15000
27.00 91530
40. 00 4800
24.00 84960
100. 00 3800
8. 00 40000
1.20 1920
25. 00 2500
150. 00 37500
50. 00 3350
600. 00 12000
2,500. 00 13500
250. 00 3250
350. 00 6650
400. 00 4800
400. 00 2800
2.00 2340
120. 00 22800
350. 00 17150
400. 00 8000
300. 00 1200
110. 00 1210
600. 00 17400

Bl D245
PAGE 8
08/ 19/ 02
FI FTH
Bl D AMOUNT
31. 89 3189
3, 500. 00 3500
15.94 12752
6, 500. 00 6500
14, 743. 00* 14743
48, 000. 00* 48000
466. 62 1399
458. 03 5954
66, 800. 00* 66800
62. 00 42160
1, 449. 14 1449
55.11 14328
28, 000. 00* 28000
125.91 5036
1, 839. 15 1839
23.11 12941
28, 000. 00* 28000
25. 00 84750
55. 00 6600
42.00 148680
63. 00 2394
3. 26 16300
8. 00 12800
29.63 2963
121. 47 30367
59. 25 3969
403. 66 8073
1, 248. 20 6740
71.11 924
185. 17 3518
503. 67 6044
437. 00 3059
3.81 4457
55.75 10592
14.81 725
370. 33 7406
696. 23 2784
246. 25 2708
185. 17 5369



| TEM

40
41
42
43
44
45

TOT

04- 0S0924
04- SM 35-7
08/ 13/ 02
SECOND
Bl D AMOUNT
10. 00 250. 00
4.00 1296. 00
10. 00 2600. 00
10. 00 2800. 00
8. 00 320. 00
15, 000. 00~ 15000. 00
623, 671. 00

SUMMARY

OF REMA

RD
AMOUNT
00 625
00 5508
00 1560
00 840
00 240.
00* 65000.
688, 774. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
10. 00 250
5.00 1620
12. 00 3120
12. 00 3360
20. 00 800.
67, 000. 00* 67000.
724,190. 00

Bl D245
PAGE 9
08/ 19/ 02
FI FTH
Bl D AMOUNT
17.13 428
7.05 2284
1. 47 382
5.18 1450
18.52 740.
52, 000. 00* 52000.
725, 108. 51



